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OVERALL SITE PLAN

NOTES:

1. THESE PLANS ARE SUBJECT TO SUCH ENGINEERING CHANGES AS MAY
BE REQUIRED BY THE FEDERAL HIGHWAY ADMINISTRATION OR THE
VERMONT AGENCY OF TRANSPORTATION. CONSTRUCTION IS TO BE
CARRIED ON IN ACCORDANCE WITH THESE PLANS AND THE VTRANS
STANDARD SPECIFICATIONS FOR CONSTRUCTION DATED 2011, AS
APPROVED BY THE FEDERAL HIGHWAY ADMINISTRATION ON JULY 20,
2011 FOR USE ON THIS PROJECT, INCLUDING ALL SUBSEQUENT
REVISIONS AND SUCH REVISED SPECIFICATIONS AND SPECIAL
PROVISIONS INCORPORATED IN THESE PLANS.

2. THE LOCUST STREET AND BIRCHCLIFF PARKWAY SIDELINES ARE BASED
ON LIMITED FOUND EXISTING BOUNDARY EVIDENCE AND PLANS BY
OTHERS. THE INDIVIDUAL PROPERTY LINES WERE LOCATED BASED ON
FOUND EVIDENCE, THE ABOVE PLANS, PROPERTY SURVEYS AND CITY
PARCEL MAPS.

3. LINES SHOWN ON THESE PLANS AS EXISTING PROPERTY LINES ARE
BELIEVED TO BE ACCURATE BUT SHOULD NOT BE RELIED UPON FOR
PURPOSES UNRELATED TO THE ACQUISITION OF LANDS AND RIGHTS
FOR THIS PROJECT.

FUNDING ASSISTANCE FOR THIS PROJECT IS BEING FURNISHED BY
THE FHWA, THE CITY OF BURLINGTON AND THE STATE OF VERMONT

PROJECT LOCATIONS: ON LOCUST STREET; THE INTERSECTIONS OF CAROLINE & CHARLOTTE STREET.
ON BIRCHCLIFF PARKWAY; STARTING AT 400 FT± EAST OF PINE STREET AND
EXTENDING TO BITTERSWEET LANE.

PROJECT DESCRIPTION: WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES GRADING,
SUBBASE, NEW 5' WIDE SIDEWALK AND CURB, SPEED TABLES, DRIVEWAY RECONSTRUCTION, NEW
DRAINAGE STRUCTURES, NEW SIGNS AND OTHER RELATED ITEMS.
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2" TYPE II BITUMINOUS CONCRETE BASE COURSE

SAW CUT EXISTING PAVEMENT.
PAYMENT TO BE INCIDENTAL TO
BITUMINOUS CONCRETE PAVEMENT

ROADWAYDRIVEWAY

8"

5'

12
"

CONCRETE
SIDEWALK

SLOPE VARIES (+/- 5% MAX)

3' - 6"

GENERAL CONSTRUCTION SPECIFICATIONS

31 2"

11
2" TYPE IV BITUMINOUS CONCRETE WEARING COURSE

1. ALL WORK AND MATERIALS SHALL BE IN ACCORDANCE WITH THE VERMONT AGENCY OF
TRANSPORTATION STANDARD SPECIFICATIONS FOR CONSTRUCTION 2011 AND ITS
LATEST REVISIONS, THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (2009
EDITION) AND THESE PLANS.

2. THE CONTRACTOR SHALL CONTACT ALL UTILITIES BEFORE EXCAVATION TO VERIFY THE
LOCATION OF ANY UNDERGROUND LINES. THE CONTRACTOR SHALL NOTIFY "DIG SAFE"
AT 811 AND THE CITY OF BURLINGTON PUBLIC WORKS DEPARTMENT PRIOR TO ANY
EXCAVATION.

3. UTILITIES INFORMATION SHOWN HEREON WERE OBTAINED FROM BEST AVAILABLE
SOURCES AND MAY OR MAY NOT BE EITHER ACCURATE OR COMPLETE. EXPLORATORY
EXCAVATION SHALL BE PERFORMED IN THE LOCATIONS SHOWN ON THE PLANS.
ADDITIONAL EXPLORATORY EXCAVATION SHALL BE COORDINATED WITH AND SUBJECT
TO THE RESIDENT ENGINEERS APPROVAL. THE CONTRACTOR SHALL VERIFY THE
EXACT LOCATION OF EXISTING UTILITIES AND SHALL BE RESPONSIBLE FOR ANY
DAMAGE TO ANY UTILITY, PUBLIC OR PRIVATE, SHOWN OR NOT SHOWN HEREON. THE
CONTRACTOR SHALL CONNECT OR RECONNECT ALL UTILITIES TO THE NEAREST
SOURCE THROUGH COORDINATION WITH UTILITY OWNER.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT THE DUST CREATED
AS A RESULT OF CONSTRUCTION DOES NOT CREATE A NUISANCE OR A SAFETY
HAZARD. THE CONTRACTOR SHALL WET SECTIONS OF THE CONSTRUCTION AREA
WITH WATER AND/OR SWEEP ASPHALT ROADS WITH A POWER BROOM (TYPE 1) OR A
STREET SWEEPER (POWER BROOM TYPE II) AS DUST CONTROL ON A DAILY BASIS, OR
AT MORE FREQUENT INTERVALS AS DIRECTED BY THE ENGINEER AND/OR OWNER.

ALL DISTURBED AREAS THAT DO NOT HAVE AN IMPERVIOUS SURFACE SHALL BE STABILIZED
WITH SEEDING AND MULCHING PRIOR TO OCTOBER 1. ANY WORK PERFORMED AFTER
SEPTEMBER 15 OF EACH YEAR SHALL BE STABILIZED WITH MULCH OR NETTING SUFFICIENT
TO PREVENT EROSION AND SHALL BE IMMEDIATELY SEEDED AND REMULCHED AS SOON AS
WEATHER PERMITS IN THE SPRING. PLACEMENT OF TOPSOIL, AND THE APPLICATION OF SEED,
FERTILIZER, LIME (WHERE APPLICABLE), AND MULCH SHALL BE IN ACCORDANCE WITH THE
FOLLOWING:

1. A MINIMUM OF 4" OF APPROVED TOPSOIL SHALL BE PLACED IN ALL AREAS. PLACEMENT
OF TOPSOIL SHALL NOT BE DONE WHEN THE GROUND OR TOPSOIL IS FROZEN,
EXCESSIVELY WET, OR OTHERWISE IN A CONDITION DETRIMENTAL TO THE WORK.
FOLLOWING PLACEMENT OF TOPSOIL, THE SURFACE SHALL BE RAKED. ALL STONES,
LUMPS, ROOTS, OR OTHER OBJECTIONAL MATERIAL SHALL BE REMOVED.

2. SEED MIXTURE SHALL CONFORM TO THE SEED MIX TABLE SHOWN ON THIS SHEET AND
BE SPREAD UNIFORMLY IN ALL AREAS INDICATED ON THE PLANS AT THE SPECIFIED
RATE. FOR SEEDING BETWEEN SEPTEMBER 1 AND OCTOBER 1, WINTER RYE SHALL BE
OVERSEEDED AT AN APPLICATION RATE OF 120 POUNDS PER ACRE.

3. FERTILIZER SHALL CONFORM TO THE STANDARDS OF THE ASSOCIATION OF OFFICIAL
AGRICULTURAL CHEMISTS AND BE APPLIED BASED UPON SOIL DEFICIENCIES. LIME
SHALL ONLY BE APPLIED AS NEEDED BASED UPON A SOIL pH TEST.

4. WITHIN 24 HOURS OF APPLICATION OF SEED, FERTILIZER AND LIME, THE SURFACE SHALL
BE MULCHED WITH A HAY MULCH. MULCH SHALL BE SPREAD UNIFORMLY OVER THE
AREA AT A MINIMUM RATE OF 2 TONS PER ACRE.

5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR A FULL GROWTH OF GRASS IN ALL
DISTURBED AREAS TO BE RE-VEGETATED. VEGETATION GROWTH SHALL BE PERMANENT
AND SUFFICIENT TO PREVENT EROSION OF THE UNDERLYING SOIL UNDER ALL
CONDITIONS OF PRECIPITATION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
PROTECTING AND CARING FOR SEEDED, MULCHED, AND AREAS OF ESTABLISHED
VEGETATION UNTIL FINAL ACCEPTANCE OF THE WORK BY THE OWNER.

TURF ESTABLISHMENT

SEED AT 4 TO 5 LBS PER 1,000 SQ. FT.100

ANNUAL RYEGRASS10

KENTUCKY BLUEGRASS15

PERENNIAL RYEGRASS50

% OF MIX

URBAN GRASS SEED MIX

TYPE OF SEED

CREEPING RED FESCUE25

EXISTING PAVEMENT

EXISTING SUBBASE

2. LEDGE PAYMENT LIMIT SHALL BE A MAXIMUM
DISTANCE OF 24" FROM STRUCTURE.

3. ALL STRUCTURES TO BE DESIGNED BY A
STRUCTURAL ENGINEER TO WITHSTAND AN H20
LOADING REQUIREMENT. INSIDE DIAMETER OF
STRUCTURE WILL BE DETERMINED BY THE
STRUCTURAL ENGINEER AND WILL VARY BASED
ON SIZE AND ORIENTATION OF PIPES.
CONTRACTOR TO SUBMIT SHOP DRAWINGS IN
ACCORDANCE WITH SPECIAL PROVISION
(PRECAST CONCRETE CATCH BASIN WITH CAST
IRON GRATE).

4. SEE SPECIAL PROVISIONS FOR A LIST OF WORK
AND MATERIALS THAT ARE INCIDENTAL TO THE
STRUCTURE.

SAW CUT EXISTING
PAVEMENT

CONCRETE CURB
(WHERE APPLICABLE)

EXTEND 1" MINIMUM AND 3"
MAXIMUM FROM EDGE OF
GRATE (TYP)

SECURE USING 3-1/2" DIA. PRESSURE
DISKS AND 175# ZIP TIES FASTENED
TO INLET GRATE (TYP)

THREE DIMENSIONAL NATURAL
FIBER INLET PROTECTION DEVICE
(VTRANS INLET PROTECTION
DEVICE, TYPE 2

INLET CASTING SECTION
GRATE

ZIP TIE

PRESSURE DISK

TOP LAYER

GRATE BAR

BOTTOM LAYER

FLAT TYPE INLET PROTECTION TYPE II
NTS
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5'
 - 

0"

DEPRESSED CURB WITH 1
2" LIP

EXISTING PAVEMENT
OR GRAVEL TO REMAIN

EXISTING ROAD

VARIES - SEE PLANS

GRANITE CURB
FULL REVEAL

FRONT EDGE OF
SIDEWALK

BACK EDGE OF
SIDEWALK

EDGE OF PAVED
DRIVEWAY APRON

EDGE OF DRIVEWAY

SAWCUT EXISTING DRIVEWAY PAVEMENT.
PAYMENT INCIDENTAL TO ITEM #406.25

 3
' -

 0
"

5'

EXISTING DRIVEWAY WIDTH VARIES
SEE PLANS

2" TYPE IV BITUMINOUS CONCRETE.
ADJUST GRADE WITH FINE CRUSHED
GRAVEL (#704.05)

8" THICK 5" THICK8" THICK5" THICK

8.3% MAX.
VARIES VARIES

8.3% MAX.

SIDEWALK RAMP
SIDEWALK RAMP

5'

SAWCUT DRIVEWAY PAVEMENT.
PAID INCIDENTAL TO BITUMINOUS
CONCRETE PAVEMENT

NOTES:

1. SUBBASE MATERIALS SHALL BE COMPACTED TO 95% OF THE MAXIMUM DRY DENSITY USING THE STANDARD
PROCTOR TEST, ACCORDING TO ASTM D698.

2. EMULSIFIED ASPHALT SHALL BE APPLIED TO THE FACE OF CURB BELOW GRADE, EDGE OF SIDEWALK AND TO THE
EXISTING PAVEMENT EDGE. EMULSIFIED ASPHALT SHALL BE APPLIED UNDER PRESSURE OR WITH A "NEW" BRUSH.
OLD OR DRIED OUT BRUSHES SHALL NOT BE USED.

SIDEWALKS ARE 5" THICK AT ALL RESIDENTIAL
DRIVES AND 8" THICK AT ALL COMMERCIAL DRIVES

TYPICAL
DETAILS &

SPECIFICATIONS
2

A

DEPRESSED CURB
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LAYOUT
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Locust St.

Caroline St.

GRAVEL

#106 Locust St.

#134 Caroline St.

NEW RAISED
SPEED TABLE

NEW CURB
EXTENTION/GRASS

ISLAND

NEW CATCH BASINS

NEW STORM
MANHOLE

NEW CURB
EXTENTION

NEW CURB
EXTENTION

EXISTING HC
LOADING

SPACE
MARKING TO

REMAIIN

RELOCATE HC
SPACE SIGN

24'

24'

55'

38.5'

40'

25.6'
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Locust St.

Charlotte St. #88 Locust St.

#137 Charlotte St.

NEW CURB
EXTENTION

NEW CURB EXTENTION

NEW CATCH BASINS

NEW STORM MANHOLE

NEW RAISED
SPEED TABLE
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LAYOUT PLAN

2

BIRCHCLIFF
PARKWAY
LAYOUT

PLAN



Locust St.

Charlotte St.
Locust St.

Caroline St.

#106 Locust St.

#134 Caroline St.

#88 Locust St.

#137 Charlotte St.
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5A

LAYOUT PLAN

LOCUST
STREET
LAYOUT

PLAN
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